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Terms of Reference (TOR) for baseline survey on SOYA Value Chain. 

  
1.0 Background 
CARE International in Tanzania (CARE from here-on) is embarking on the transformative 
Kukua ni Kujifunza (Growing is Learning) Programme in Tanzania’s Iringa Rural District, with 
the objective of increasing food and nutrition security, income and climate change resilience, 
among vulnerable and rural small-scale women farmers. This will be achieved through gender 
transformative programming over a four-year period, targeting 3,825 direct beneficiaries, with 
a focus on the soya value chain. 
 
There are three end of project outcomes under Kukua ni Kujifunza: 

 Increased productivity and adaptive capacity among target small-scale women farmers, 
results in increased food and nutrition security, and resilience  

 Increased household level income for small-scale women farmers 
 Regional Authorities and Private Sector Partners within SAGCOT are responding to 

the needs and demands of small-scale farmers, creating more sustainable, inclusive and 
accountable value chains 

 
This will be achieved through a multi-pronged, gendered and SuPER approach which will 
include (1) practical climate smart training through Farmer Field and Business Schools (FFBS), 
complimented with Participatory Scenario Planning to increase resilience; (2) increased 
capacity of soya producer groups to aggregate produce, reduce post-harvest losses, and be 
well connected to markets; (3) a range of gender dialogues, activities and champion groups to 
transform gender norms and support women to be equitably engaged in the profitable nodes 
of the value chain; and (4) an innovative approach to transforming the gender roles within the 
soya value chain, to introduce seed multiplication, processing and organic fertiliser production. 
Underpinning this, is the aim to change behaviour at a farm and household level, to consider 
soya as both a cash and food crop, to reduce Iringa’s high rates of chronic malnutrition.   
 
Alongside the practical farm and household level engagement, will be targeted work with 
private and public sector actors to develop a public/private charter to create a more 
conducive environment for equitable small-scale farm engagement in Tanzania’s agriculture 
sector. This will include ensuring farmers voices are heard at district and regional level, that 
use of the community scorecard supports farmers to hold public service providers to account, 
that budgets for CSA are increased at a local level, and that research supports the scaling up 
of CSA in Tanzania.  
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2.0 Project objectives and expected outcomes 
Kukua ni Kujifunza will work towards the following three end-of-project outcomes, and their 
respective intermediate outcomes; 
 
End of Project Outcome 1: Increased productivity and adaptive capacity among target 
small-scale women farmers, results in increased food and nutrition security, and resilience 
Intermediate Outcomes: 
 Small-scale farmers increase uptake of Climate Smart Agriculture (CSA) practices and 

approaches, and diverse nutrient dense cropping 
 Equal participation of men and women in sustainable agriculture 
 Intervention households improve dietary practices and behaviours 
 
End of Project Outcome 2: Increased household level income for small-scale women 
farmers 
Intermediate Outcomes: 
 Small-scale farmers, especially women, are equitably included in profitable value chain 

nodes (other than production) 
 Increased access to profitable markets for small-scale farmers. 
 
End of Project Outcome 3: Regional Authorities and Private Sector Partners within 
SAGCOT are responding to the needs and demands of women small-scale farmers, creating 
more sustainable, inclusive and accountable value chains 
Intermediate Outcomes: 
 Iringa Rural District has mainstreamed and enforces application of CSA in District level 

plans  
 Iringa District Administration are mobilising resources in line with the national CSA 

programme and guidelines  
 Private sector and SAGCOT partners, adhere to the principles of the Public/Private 

charter   
 
3.0 The purpose of baseline survey 
In order to effectively measure the progress in achieving the objective of this project, CARE 
Tanzania is aiming to hire a consultant to conduct the baseline assessment in targeted 
intervention area of 14 villages in Iringa. 

The baseline will outline the prevailing situation with regard to above project outcomes.  

This survey will gather information about the existing current national, regional and district 
level data on siya value chain a indicated above. The survey will help to establish the baseline 
of key indicators and set target/benchmark before the intervention so that the magnitude of 
change can be measured during the final evaluation to be carried out at the end of the project. 

 
4.0 Methodology  
The  evaluation methodology will be developed in collaboration with Monitoring, Evaluation, 
Accountability and Learning (MEAL) team and project coordinator, to include both 
quantitative and qualitative data collection. The evaluation should meet the principles of 
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participation involving meber from LGA where the project will be implemented. Data 
collected form this approach will be analysed using SPSS and STATA or any other statistical 
software as proposed by the consultant. 
 
KAP Aproach: This study also aims to find out the existing knowledge, Altitude and Practice of 
farmers with regards to Soya crop,. The qualitative data collected from this approach will be 
coded and analysed using SPSS and excel. 

5.0 Reference material  
CARE Tanzania will provide the analysis information gathered in the proposal writing process 
and the donor proposal as a basis for the evaluation.  Any relevant documents used to date 
will also be included in the in-brief at CARE Tanzania office.   
 
The consultant is responsible for sourcing additional documents, government data and 
statistics available at the local level as part of the evaluation process. Also the consultant is 
advised to follow the data colletion process to enable him/her be familiar with the process so 
as to write the quality report. 

 
6.0 Specific consultant deliverable and Timeframe 
Time frame for the activities will be mid October to late October 2017 as indicated in the 
below table.  

The evaluation will follow the following suggested key phases:  

Phase  Activities  Timeline Responsible 

Phase‐1 
Desk Review  

Review  of  background  documents  and 
consultation with relevant SC staff  

2 days Consultant 

Phase‐II 
Field data Collection  

This  will  involve  enumerator  training,  and 
field data collection 

7 days Consultant and CARE 
MEAL unit 

Draft  preliminary  report  with 
recommendations  

4 days Consultant 

Finalize report   2 days Consultant  

 

7.0 Output and deliverables  
The following specific outputs are expected.  

(i) A draft evaluation report that answers the research questions  
(ii)  Data sets (SPSS, Excel) – for all collected data (quantitative and qualitative). 

Qualitative data should be transcribed for future use by CARE Tanzania country 
programmes. The data sets should be in an appropriate format (SPSS, Excel, and 
Word) and will be submitted together with the final evaluation report. 

8.0 Person specification 
 Skills in qualitative and quantitative evaluation design and analysis. 
 Experience in conducting KAP survey for farmers is essential   
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 Experience in doing baseline surveys for agricultural programs 
 Experience within an international NGO preferably  
 Strong background in programme monitoring, evaluation and Behaviour change 

communication (BCC) 
 Desirable: familiarity with CARE Tanzania organizational structure and culture 

 
8.1 Budget 
The lead evaluator should submit to CARE Tanzania forecast of the budget including their 
consultancy fees. All other costs for the evaluations – transport, flights and in-country 
accommodation will be covered by CARE Tanzania. 


